
1 | P a g e   D & F  S h o r t e n e d  N o t i c e  P e r i o d  
 

DETERMINATION AND FINDINGS 
FOR A  

SHORTENED NOTICE PERIOD  
 
AGENCY: District of Columbia Public Schools (DCPS), (ODT) 
CAPTION:   Students & Staff Devices 
SOLICITATION NO.: GAGA-2023-Q-0250 
 

FINDINGS 
 

1. AUTHORIZATION: 
 
27 DCMR §1302.1 
   

2. MINIMUM NEED: 
 
The District of Columbia Public Schools (DCPS), Office of Contracts and Acquisitions 
(OCA), on behalf of the Office of the Data and Technology (ODT) is seeking a contractor 
to provide specified hardware and related deployment and configuration services to 
maintain a 1:1 student-to-device ratio in grades 3 through 12, and a 3:1 ratio in grades 
pre-K through 2 and to ensure all teachers have a functional in-lifecycle computer for the 
coming school year. 

 
3. FACTS THAT JUSTIFY SHORTENED NOTICE PERIOD: 

 
In determining whether it was appropriate to shorten the notice period for the above-
referenced solicitation, the following factors were considered: 
 
(a) The complexity of the procurement. This procurement supplies specified 

hardware and related deployment and configuration services.  Although it seems 
simple enough, consideration must be given that it is complex when DCPS must 
ensure the contractor will provide all items, the safety, the insurance, the timing, 
and the pricing. Immediate start of services all combined to meet this urgent need 
deemed challenging. 
 

(b) Subcontracting requirements: This procurement is set aside only; there is no 
subcontracting requirement.  
 

(c) Degree of Urgency.  The resulting contract must be awarded no later than July 15, 
2023, when the contract performance must commence to ensure the devices are 
delivered before the school opening on August 28, 2023.  The Contract must be 
approved by the City Council before July 15 to award it. The notice period was 
shortened to avoid delaying the City Council approval. 
 

(d) The impact of a shortened notice period on the competition.  There is a minimal 
negative impact on competition because 1) it was posted on the DCPS website,   
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2) it was posted on Washington Informer, and 3) the requirement was directly
emailed to the bidders’ list of transportation companies

4. CERTIFICATION BY CONTRACT SPECIALIST:

I have reviewed the above findings and certify that there is a sufficient competition based on
market research conducted on this project. It would be in the best interest of the agency and the
District of Columbia Government if a shortened advertisement is done to complete this
solicitation. I recommend that the Chief Procurement Officer approve using a shortened
advertisement.

 
Date Contract Specialist 

5. CERTIFICATION BY CONTRACTING OFFICER

I have reviewed the above findings and certify they are sufficient to justify the shortened
solicitation notice under the cited authority.

  
Date Contracting Officer 

DETERMINATION 

Based on the above findings and in accordance with the cited authority, I hereby 
determine that it is feasible or practical to follow the short advertisement process 
provided in Sections 1302.1 of the 27 DCMR and that the above findings are true, correct 
and complete to the best of my knowledge. 

     
Date Chief Procurement Officer 

6/6/2023

6JUN23

For
6/6/2023 Signed on behalf of LaVeta Hilton




